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Detroit Land Bank Authority  

Program: Rehabbed and Ready 

2920 Baldwin  

  

I. Introduction  
The Detroit Land Bank Authority respectfully requests proposals from pre-qualified 

contractors for the renovation of residential properties.   
  

The intent of this Request for Proposal (RFP) is to procure the services of the prequalified 

contractors openly and responsibly with the highest-scoring proposal.   
  

II. Designated Point(s) of Contact for this RFP  
Melissa Rios, mrios@detroitlandbank.org 
  

III. Questions  
Interested contractors must submit all questions through Bid Sync.  
  

Interested contractors must submit questions no later than 5:00p.m. on Friday, June 03, 

2022. 
  

IV. Discovery of Discrepancies, Errors or Omissions in any RFP 

Document  
If an interested contractor discovers any discrepancy, error or omission in any RFP 
document then the interested contractor must immediately notify the DLBA via Bid 
Sync. Any RFP document includes, but is not limited to, this RFP, Scope of Work, 
Property Map, or any Exhibit.   
  
  
  
  

  
 

 

 

 

 

 

 

 



 

  
  
  

V. Proposal Submission Check List  

Document  Where can it be located  Completed  

Conducted a Pre-Bid Inspection 
of the Property  

See Section VIII (below)     

Scope of Work with Pricing 
Attached  

Separate Attachment on Bid  
Sync  

   

Reviewed and Understand  
Design Schedule  

Separate Attachment on Bid  
Sync  

   

Alternative Product/QTY  
Templates Attached (if needed)  

Exhibit B (Exhibit Packet on Bid  
Sync)  

   

Reviewed and Understand the 
Floor Plans and Site Plans  

Separate Attachment on Bid  
Sync  

   

Reviewed and Understand the 
Invoicing and Instructions   

Exhibit D (Exhibit Packet in on  
Bid Sync)  

   

Reviewed and Understand the 
DLBA Project Manual  

Exhibit E (Exhibit Packet in on  
Bid Sync)  

   

Reviewed the Contractor 
Capacity Report Link  

See Section VI (below)  
  

   

VI. Contractor Capacity Report  
There will be a new report added when the RFP opens and closes.  Click 

Here  

  

VII. Property Information  
  

Property Address  2920 Baldwin St., Detroit, MI 48214  

Legal Description  E BALDWIN LOT 57 ABERLE ZUG & DE VOGELAERS SUB L26 P78 
PLATS, W C R 17/231 30 X 111.5A  

Year Built  1910  

Approx. Sq Ft  1436  

# of Bedrooms  3  

# of Bathrooms  1.5  

  

 

 

https://drive.google.com/drive/folders/1ntA4exvFEEjr1RJLYN4dP1xRmyr9A0C9?usp=sharing
https://drive.google.com/drive/folders/1ntA4exvFEEjr1RJLYN4dP1xRmyr9A0C9?usp=sharing
https://drive.google.com/drive/folders/1ntA4exvFEEjr1RJLYN4dP1xRmyr9A0C9?usp=sharing


VIII. Pre-Bid Scheduling Link  
Click Here  

  
 

IX. Timeframe to Complete Project  
120 days from NTP date.  
  

X. Payment Terms (Draw Schedule)  
  

Draw Schedule 

Contractor agrees to provide the appropriate materials and Services based upon the Scope of Work 

for a Property at the price set forth in the Agreement on a timely basis and in accordance with the 

terms of the Agreement.  

Monthly Draws 

Contractor can submit monthly draw requests starting 30 days from the official start date.  
Only “satisfactory” unpaid items can be included on each invoice. The DLBA will hold a 15% retainer 
from each invoice, until final completion has been reached.  
 

Final Draw 
 
Upon DLBA's approval of Final Completion of a Property, Contractor will invoice and DLBA will pay 

the retainage amount.  

 

Final Completion  

Contractor shall notify DLBA when all Services and the Scope of Work have been completed, 

including all Punch List items. Contractor and DLBA shall promptly conduct a walk-through of the 

Property together, and DLBA shall either agree or disagree with the conclusion. If DLBA disagrees, 

then DLBA and Contractor shall jointly prepare a Punch List of remaining Services that need to be 

provided to achieve Final Completion.  

  

XI. Project Liquidated Damages  
Contractor shall be required to complete the Services by the completion date provided 

within the Agreement.  Failure to complete the Services within the prescribed timeframe, 

as may be extended in writing by the DLBA, will result in a deduction of one percent (1%) 

from the final balance owed to the Contractor for each calendar day the Services are 

overdue.   

 

 

 

https://detroitlandbankauthorityappts.as.me/schedule.php?appointmentType=17277200
https://detroitlandbankauthorityappts.as.me/schedule.php?appointmentType=17277200


 

The penalty will continue to accrue and after seven (7) days Contractor will be found in 

breach. Contractor will have three (3) days to cure the default/breach or the contract will 

be terminated.  

  

XII. Scope of Work for Property   
The Contractor is strongly urged to inspect the interior and exterior of the property.   

Dimensions given are approximate, the Contractor is strongly urged to conduct a pre-bid 

inspection to field verify all measure and dimensions.  Submission of a bid is presumptive 

evidence that the bidder has thoroughly examined the site and is conversant with the 

requirements of the Scope of Work Document (provided as a separate document).   
  

All measurements (i.e. LF, SF of drywall) are for the Contractor's convenience.  All 

dimensions given are approximates.  No claim for additional funds due to discrepancies 

in measurements or quantities shall be honored if not submitted at the time of the initial 

proposal utilizing the Alternative Product/QTY Template (Exhibit B).  

 

A Guaranteed Maximum Price (GMP) should be provided based on the Scope of Work. 
The DLBA will add 10% to cover approved unforeseen contingencies.  
 

The link to schedule a pre-bid inspection is above under the Pre-Bid Scheduling Link in the 

section above.  
  

XIII. Warranty Period Required  
Contractor shall remedy any defect due to faulty material or workmanship and pay for all 

damage to other work resulting therefrom, which appear within one (1) year from the final 

acceptance date.  Further, Contractor shall furnish the Detroit Land Bank Authority with all 

manufacturers' and suppliers' written warranties covering items furnished under this 

contract prior to release of the final payment.   
  

XIV. Proposal Evaluation Criteria  
• Points will decrease by 5 (i.e. 25, 20, 15, etc.)   

• Final highest percentage will be awarded the project  

• For Contractors who do NOT have a Project Assessment Score Card, the max points are 75 points  

• For Contractors who do have a Project Assessment Score Card, the max points are 100 points   

• In order to make a fair comparison, if not all of the contractors submitting bids for a particular 

RFP have a Project Assessment Score Card, all of their point totals will be converted into 

percentages of the potential high scores of 75 or 100 points, respectively.  Then the comparisons 

will be made between the various bidders’ percentage scores, instead of simply point totals.  

  



   

Evaluation Criteria & Description  Points  

Available Capacity   
  
Capacity Report will be 
updated on the due 
date for submission of 
each RFP.   

Site  Management  Capacity:  
Determined based on available number 
of approved site managers at the time 
the last capacity report was pulled. Each 
approved site manager can manage up 
to 3 full rehabs (or 5 partial rehabs). If 
you do not have the site management 
capacity, you will automatically be 
disqualified from consideration for that 
RFP.  
Financial Capacity: Determined based 
on the amount available on the due date 
for the relevant RFP.  Available capacity 
is equal to one-half of the value of the 
aggregate Payment and Performance 
Bonds held by the Contractor on that 
date, minus the total value of the work 
currently awarded to that Contractor by 
the DLBA but not yet completely and 
accurately invoiced.  Example: 
Contractor has an aggregate bond of  

$100,000.00.    DLBA  will  consider  
Contractor to have a baseline capacity of 
$50,000.00.  Contractor has been 
awarded $25,000.00 of work by the 
DLBA.  Of that $25,000.00 of work, 
Contractor has completely and 
accurately invoiced the DLBA for 
$10,000.00.  Contractor’s available 
Financial capacity will be deemed to be 
$35,000.00.  Points will be awarded to 
all contractors based on their relative 
Available Financial Capacities.  

25 pts (Max)  

Cost  Highest Points will be given to the lowest 
submitted cost.  

25 pts (Max)  

Project  Assessments 
Avg Score  

Highest points will be given based on the 
avg of their last five completed DLBA 
rehab projects (if they have undertaken 
fewer than 5 projects, we will only count 
those that have been completed)  

25 pts (Max)  

Detroit  Certified  
Business  

City of Detroit Business Certification 
Letter Required.  
   

15 pts (Max)  

Detroit Skilled Trade  
Participation   

Contractors that have a partnership with 
a Detroit based Skilled Trade school. 
(Partnership Letter Required)  

10 pts (Max)  



XV. Proposal Award Process  
An Award Letter will be issued and the Residential Construction Contractor will have five (5)  

business days to furnish a surety company Performance Bond in the sum of  100 percent 

(100%) of the amount of the approved scope of work to secure the faithful performance of 

the contract. If not received within the required timeframe the award will be rescinded and 

we will go to the next Residential Construction Contractor.   
  

Once the surety bond is provided, DLBA will issue Notice to Proceed based on the company’s 

site supervisor/management capacity. The project must start within two (2) weeks of NTP 

being issued.   


